CALL ORDER

LETTI NG DATE

SET- ASI DE

CONTRACT TI ME :

FI NPROJ( S)
LOCAL NANME

PRQJ LIMTS

150

002
03/03/15 2: 00PM

43524715201B (*)

FLORI DA DEPARTMENT OF TRANSPORTATI ON

PROPCSAL | D
DI STRI CT
U R CCODE

F. A NO

03/ 17/ 15
002 -1

DATE :
PAGE :

VENDOR RANKI NG

E5V82B

05

WORKI NG DAYS (AVAI LABLE DAYS)

N A

SR 44/ SR A1A/ SR 430W B/ SR 430EB OVER | WV BRI DGES#7 ROAD NAME :

PROPOSAL DESC :
Intent and Scope 435247-1-52-01

SCOPE OF WORK | NTENT OF CONTRACT.

(REV 8-19-09) (FA 8-24-09) (1-15)

ARTI CLE 4-1 is expanded by the foll ow ng:

The | nprovenents under this Contract consists of Two
Alternatives for bridge fender repairs over the Intracoastal
Waterway on State Road 421 at Bridge Nunbers 790148, State
Road No. 44 at Bridge No. 790172, State Road No. 430 at
Bridge Nos. 790174, 790175 all in Volusia County.
Alternate A

Repl ace M ssing Spacer Bl ocks

Repl ace All Cable Waps (wire ropes) and cable wap cl anps
(wire rope cl anps)

Repl ace deteriorated wal e hardware

Alternate B

Repl ace deteriorated wal es, spacer bl ocks and associ ated
har dwar e

Repl ace all cable waps (wire ropes) and cable wap cl anps

(wire rope cl anps)

Repl ace mi ssing spacer bl ocks

The summary of pay itens for this project
Pl ans

is listed in the

PREQUALI FI CAl TON REQUI RED

RANK

VENDOR NO. / NAME

PROSHOT CONCRETE,
M & J CONSTRUCTI ON COVPANY OF PI NELLA

F205269497
F592361020
F592582830
F561918615
F208163134

SI EG & SONS,

I NC.

I NC.

ASTRON GENERAL CONTRACTI NG COVPANY,
BRI DGE MASTERS CONSTRUCTI ON, LLC

COUNTI ES VOLUSI A

SR 430
BI D BI D TOTAL % OVER

TYPE STATUS BI D LOW BI D

Responsi ve W nni ng bid $ 939, 504. 00 0. 00%
Responsi ve Non-Wnning Bid $ 1, 342,689.85 42.91%
Responsi ve Non-Wnning Bid $ 1, 347,890.00 43. 46%
Responsi ve Non-Wnning Bid $ 1,373,980.00 46. 24%
Responsi ve Non-Wnning Bid $ 1,908, 200. 00 103 %



CALL ORDER
LETTI NG DATE
SET- ASI DE :
CONTRACT TI ME :

002
03/03/15 2: 00PM

150

FLORI DA DEPARTMENT OF TRANSPORTATI ON
TABULATI ON OF BI DS

PROPGSAL | D E5V82B
DI STRI CT . 05
U R CCODE :

WORKI NG DAYS ( AVAI LABLE DAYS)

DATE :
PACE :

03/ 17/ 15
002 -2

PROPOSAL DESC :
Intent and Scope 435247-1-52-01

SCOPE OF WORK | NTENT OF CONTRACT.

(REV 8-19-09) (FA 8-24-09) (1-15)

ARTI CLE 4-1 is expanded by the foll ow ng:

The | nprovenents under this Contract consists of Two
Alternatives for bridge fender repairs over the Intracoastal
Wat erway on State Road 421 at Bridge Nunbers 790148, State
Road No. 44 at Bridge No. 790172, State Road No. 430 at
Bridge Nos. 790174, 790175 all in Volusia County.

Alternate A

Repl ace M ssing Spacer Bl ocks

Repl ace All Cable Waps (wire ropes) and cable wap cl anps
(wire rope cl anps)

Repl ace deteriorated wal e hardware

Alternate B

Repl ace deteriorated wal es,
har dwar e

Repl ace all cable waps (wire ropes) and cable wap cl anps
(wire rope cl anps)

Repl ace ni ssing spacer bl ocks

The summary of pay itens for this project
Pl ans

spacer bl ocks and associ at ed

is listed in the

PREQUALI FI CAl TON REQUI RED

FI NPROJ( S) 43524715201B (*) F.A NO N A COUNTI ES : VOLUSI A
LOCAL NANME SR 44/ SR ALA/ SR 430W B/ SR 430EB OVER | WV BRI DGES#7 ROAD NAME : SR 430
PROJ LIM TS
(1 ) F205269497 (2 ) F592361020 (3 ) F592582830
PROSHOT CONCRETE, | NC. M & J CONSTRUCTI ON COVPANY | SIEG & SONS, | NC.
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AVMOUNT
------------------------------------------ S
SECTI ON 0001 STRUCTURES
| | |
0005 0110 82 26.300 MB 3000. 00000 78900. 00 1814. 80000 47729. 24 2500. 00000 65750. 00
REMOVE & DI SPOSE STRUCTURAL TI MBER
0010 0455 76 712. 000 EA 490. 00000 348880. 00 696. 82000 496135. 84 1000. 00000 712000. 00
WRAP Pl LE CLUSTERS




FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 03/17/15
TABULATI ON OF BI DS PAGE : 002 -3
CALL ORDER 002 PROPCSAL | D E5V82B LETTI NG DATE: 03/03/15 2: 00PM DI STRICT: 05
(1 ) F205269497 ( 2 ) F592361020 3 ) F592582830
PROSHOT CONCRETE, | NC. M & J CONSTRUCTI ON COMPANY | SIEG & SONS, | NC.
LINE NO / | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI T PRICE AVMOUNT|  UNIT PRI CE AVMOUNT|  UNIT PRI CE ANOUNT
______________________________________________________________________ e

0015 0460 1 13 4228.000 LB 8. 00000 33824. 00 28. 27000 119525. 56 5. 00000 21140. 00
STRUCTURAL STEEL REHAB- BOLTS, NUTS,
WASHERS & PLATES
0020 0470 1 3.700 MB 9000. 00000 33300.00]  10195. 28000 37722.54]  15000. 00000 55500. 00
TREATED TI MBER, STRUCTURAL
0025 0471 1 1 23.900 MB 14000. 00000 334600. 00|  15729. 82000 375942.70|  15000. 00000 358500. 00
FENDER SYSTEM PLASTI C MARI NE LUMBER,
REI NFORCED

SECTI ON 0001 TOTALS $  829,504.00 $ 1,077, 055.88 $ 1,212,890.00

______________________________________________________________________ e
SECTI ON 0002 ROADWAY
| |

0030 0101 1 LUVP 40000. 00000 40000. 00]  208113. 59000 208113.59|  80000. 00000 80000. 00
MOBI LI ZATI ON 43524715201
0035 0102 1 150. 000 LS 20000. 00000 20000. 00 7520. 38000 7520. 38 5000. 00000 5000. 00
MAI NTENANCE OF TRAFFI C 43524715201
0040 0999 25 LUVP 50000. 00000 50000. 00]  50000. 00000 50000.00]  50000. 00000 50000. 00
I'NI TI AL CONTI NGENCY AMOUNT, DO NOT BI D
43524715201

SECTI ON 0002 TOTALS $ 110, 000. 00 $  265,633.97 $  135,000.00

CONTRACT TOTALS $ 939, 504. 00 $ 1,342, 689. 85| $ 1,347,890.00



FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 03/17/15
TABULATI ON OF BI DS PAGE : 002 -4
CALL ORDER: 002 PROPCSAL | D E5W82B LETTI NG DATE: 03/03/15 2: 00PM DI STRICT: 05
( 4 ) F561918615 5 ) F208163134 ( )
ASTRON GENERAL CONTRACTI NG BRI DGE MASTERS CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
______________________________________________________________________ e
SECTI ON 0001 STRUCTURES
| | |
0005 0110 82 26.300 MB 3200. 00000 84160. 00 10000. 00000 263000. 00
REMOVE & DI SPOSE STRUCTURAL Tl MBER
0010 0455 76 712.000 EA 575. 00000 409400. 00 1000. 00000 712000. 00
WRAP PI LE CLUSTERS
0015 0460 1 13 4228. 000 LB 65. 00000 274820. 00 10. 00000 42280. 00
STRUCTURAL STEEL REHAB- BOLTS, NUTS,
WASHERS & PLATES
0020 0470 1 3.700 MB 12000. 00000 44400. 00 15000. 00000 55500. 00
TREATED Tl MBER, STRUCTURAL
0025 0471 1 1 23.900 MB 18000. 00000 430200. 00 15000. 00000 358500. 00
FENDER SYSTEM PLASTI C MARI NE LUVBER,
REI NFORCED
SECTI ON 0001 TOTALS $ 1,242,980.00 $ 1,431, 280.00 $
______________________________________________________________________ e
SECTI ON 0002 ROADWAY
| |
0030 0101 1 LUWP 80000. 00000 80000. 00 226920. 00000 226920. 00
MOBI LI ZATI ON 43524715201
0035 0102 1 150. 000 LS 1000. 00000 1000. 00 200000. 00000 200000. 00
MAI NTENANCE OF TRAFFI C 43524715201
0040 0999 25 LUWP 50000. 00000 50000. 00 50000. 00000 50000. 00
I NI TI AL CONTI NGENCY AMOUNT, DO NOT BI D
43524715201
SECTI ON 0002 TOTALS $ 131, 000. 00 $ 476, 920. 00 $
CONTRACT TOTALS $ 1,373,980. 00| $ 1,908, 200. 00| $ 0. 00
CERTI FI ED TO BE A TRUE COPY AND APPROVED BY
District Contracts Adm nistrator DATE

NOTE: Failure to file a protest within the tinme prescribed

in section 120.57(3),

Fl orida Statutes,

or failure to

post the bond or other security required by law within

the time allowed for filing a bond shall

constitute a

wai ver of proceedi ngs under chapter 120, Florida Statutes.



